DTFAWA-10-R-00003

SECTION F - DELIVERIES AND PERFORMANCE

F.1.0 FAAAMS 3.1-1, CLAUSES AND PROVISIONS INCORPORATED BY REFERENCE
{(SEPTEMBER 2009)

Thrs screening information request (SIR) or contract, as applicable, incorporates by reference one
or more provisions or clauses listed below with the same force and effect as if they were given in
full text. Upon request, the Contracting Officer will make the full text available, or offerors and
contractors may obtain the full text via Internet at: hitp jifast.faa gov (on this web page, select
"Contract Writing/Clauses").

F.2.0 FAA ACQUISITION MANAGEMENT SYSTEM (FAAAMS) CLAUSES

The following contract clause or clauses pertinent to this section are hereby incorporated by
reference:

3.10.1-9  STOP-WORK ORDER {October 1996)
3.10.1-11 GOVERNMENT DELAY OF WORK (April 1896)
311-34 F.O.B. DESTINATION (April 1999)
3.11-48 F.O.B. DESTINATION-EVIDENCE OF SHIPMENT (April 1999)
F.3.0 PERIOD OF PERFORMANCE
The period of performance of the base period of the contract will be sixty (80) months from the
date of award (26 February 2010). Each of the five option periods will have periods of
performance of twelve (12) months as specified in Section B. Each CLIN and sub CLIN shall

have its own period of performance. The maximum length of the contract, inclusive of all options,
1s ten (10} years from the date of award. No CLIN or sub CLIN may go beyond this limit.
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SECTION F - DELIVERIES AND PERFORMANCE

F.3.1 CLIN STRUCTURE AND PERIOD OF PERFORMANCE

This section specifies the period of performance for each CLIN. Additional sub-CLINS may be
established in the future, or the Offeror may propose additional sub-CLINs, when a sub-CLIN
would contribute to improved management and accounting.

CLIN and Sub-CLIN Period of Performance

No more than two software releases per year and both must occur prior to October 31st.

0001 — Contract award to February 2020. Base period from contract award to sixty months after
contract award. Options one (1) through five (5) run for twelve months each sequentially
immediately following the base period.

0001.A - Contract award to February 2020. Base period from contract award to sixty months
after contract award. Options one (1) through five (5} run for twelve months each sequentially
immediately following the base period.

0001.B - Contract award to February 2020. Base period from contract award to sixty months
after contract award. Options one (1) through five (5) run for twelve months each sequentially
immediately following the base period.

0002 - Contract award to October, 2013

0002.A - Contract award to May, 2013

0002.B — April, 2010 to December, 2011

0002.C - June, 2010 to June, 2013

0002.D - June, 2011 to May, 2012

0003 - Contract award to November, 2014

0003.A - Contract Award to November, 2014

0003.B - Contract Award to May, 2011

0003.C - April, 2010 to November, 2011

0003.D - April, 2011 to November, 2013

0003.E - August, 2010 to November, 2012

0003.F - August, 2011 to May, 2013

0003.G - January, 2011 to November, 2013

0003.H - Contract Award to Novenmber, 20
0004 - Contract award to February 2020. Base period from contract award to sixty months after
contract award. Options one (1) through five (5) run for twelve months each sequentially
immediately following the base period.
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SECTION F - DELIVERIES AND PERFORMANCE

F.3.2 EXERCISE OF OPTIONS

DTFAWA-10-R-00003

All Option CLINS and sub CLINS may be exercised at any time up to sixty (60) days prior to
commencement. Exercise of options must otherwise be in accordance with “Option to Extend the
Term of the Contract (FAA AMS 3.2.4-35) (April 1996)

F3.3 KEY MILESTONES

The Key Milestones during the base period are:

CLIN

0001.A

CLIN

0002.B
0002.B

CLIN
0002.C
0002.C
0002.C

CLIN
0002.D
0002.D
0002.D

CLIN
0003.A
0003.A
0003.A

CLIN
0003 B
0003.B
0003.B

CLIN
0003.C

0003.C
0003.C

CLIN

MILESTONE - Develop, Test, Deploy, implement and
Maintain the System

Two software releases per year with 6.8 KSLOC (only
Executable lines) for operations problem reports

MILESTONE - Design, Develop to include M & C, MMG,
and additional engineering string, and Test software

Detailed Design Review
Key Site Acceptance Test (KSAT)

MILESTONE - Implementation
Site Survay
Installation and Checkout
Site System Acceptance Test (SSAT)

MILESTONE - Improved Wind Data
Detailed Design Review
Key Site Acceptance Test (KSAT)
Quality

MILESTONE - Extended Metering
Detailed Design Review
Key Site Acceptance Test (KSAT)
Quality

MILESTONE - Coupled Scheduling
Detailed Design Review
Key Site Acceptance Test (KSAT)
Quality

MILESTONE — Flaxibie Scheduling/Accelerated Arrivals
Detailed Design Review

Key Site Acceptance Test (KSAT)
Quality

MILESTONE - Convective Weather Display
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DATE

TBD

DATE

TBD
December 2011

DATE
TBD
TBD

June 2013

DATE
TBD
April 2012
30 DA KSAT

DATE
TBD

Aprit 2014
30 DA KSAT

DATE
TBD

April 2011
30 DA KSAT

DATE
TBD
Qctober 2011
30 DA KSAT

DATE



CLIN

0003.D
0003.D

0003.D

CLIN
0003.E

0003.E
0003.E

CLIN

0003.F
0003.F

0003.F

CLIN

0003.G
0003.G

0003.G

CLIN

0003.H
0003.H
0003.H
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MILESTONE - Convective Weather Display
Detaiied Design Review
Key Site Acceptance Test (KSAT)
Quality

MILESTONE - iiformation Sharing S e
Detailed Design Review
Key Site Acceptance Test (KSAT)
Quality

MILESTONE - Update Trajectory Calculations for
RNAV/RNP Routing and Procedures

Detailed Design Review
Key Site Acceptance Test (KSAT)
Quality

MILESTONE — Metering Analysis and improvements
Detailed Design Review
Key Site Acceptance Test (KSAT)
Quality

MILESTONE ~ Integrated Departure and Arrival Capability
{IDAC)

Detailed Design Review
Key Site Acceptance Test (KSAT)
Quality

F.4.0 DATA DELIVERABLES

Data deliverables are identified in Section J, Attachment J-1.

F.5.0 PLACES OF PERFORMANCE

DATE
TBD

October 2013
30 DA KSAT

“ DATE ** -

TBD
October 2012

30 DA KSAT

DATE
TBD
April 2013
30 DA KSAT

DATE
TBD

COctober 2013
30 DA KSAT

DATE

TBD
QOctober 2014
30 DA KSAT

In addition to the Contractor’s facility, places of performance, as approved by the Government, for
execution of this contract are indicated in Table F-1.

Table F1 - TMA/TBFM Piaces of Performance

Site ID

Facility Address

Associated TRACONS/ATCTs

ZAB

Albuguergue ARTCC e P50
8000 Louisiana Blvd, NE
Albuquerque, NM 87109-5645

3500 E. Sky Harbor Bivd
Phoenix, AZ 85034

' Site — Air Route Traffic Control Center (ARTCC)

? Terminal Approach RADAR Control (TRACON); Air Traffic Control Tower (ATCT)
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SECTION F - DELIVERIES AND PERFORMANCE

Site ID ’

Facility Address

Associated TRACONS/ATCTs 2

ZAU

Chicago ARTCC
619 West New Indian Trail
Aurora, IL 60506

€90
FAA Chicago TRACON

1100 Bowes Rd
Elgin, IL 60123
SBN TOWER
4713 Lathrop
South Bend, IN 46628
MKE
5330 S. Howell Ave
Milwaukee, WI 53207
ORD TOWER
FAA Q’'Hare ATCT
Chicago GNAS Office
Chicago, IL 60668

ZBwW

Boston ARTCC
35 Northeastern Blvd
Nashua, NH 03062

A90
25 Raobert Mitligan Pkwy
Merrimack, NH 03054
BOS TOWER
600 Old Control Tower Rd, 7" Floor
Boston, MA 02128
ACK
Cape TRACON, Bldg 130
130 Reilly St.
Attn: Radar
Otis ANGB, MA 02542

ZDC

Washington ARTCC
825 East Market Street
Leesburg, VA 20176

PCT
93599 Magcintosh Drive
Warrenton, VA 20187
IAD TOWER
24525 Flight Line Rd
Dulles, VA 20166

ZDV

Denver ARTCC
2211 17" Avenue
Longmont, CO 80501

D01& DEN TOWER
Air Traffic Control Tower
26705 East 68" Avenue
Denver, CO 80249-6367

ZFW

Fort Worth ARTCC
13800 FAA Road
Fort Worth, TX 76155

D10 & DFW TOWERs EAST & West
2400 Int'l Parkway, PO Box 610368
DFW Airport, Texas 75261

DAL
FAA Dalias Love Field
ATCT
8100 Aviation PI.

Dallas, TX 75235

ZHU

Houston
16600 JFK Bivd,
Houston, TX 77032

190 & IAH TOWER

2700 wWest Terminal Road
Haouston, TX 77032

SAT
FAA San Antonio SSC
9434 Airport Blvd

San Antonio, TX 78216 ]
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Site ID * Facility Address Associated TRACONS/ATCTs ?
ZID Indianapolis ARTCC CVG &CVG TOWER
1850 South Sigsbee Street 8175 Garfield Road
Indianapolis, IN 46241-3640 Coopersville, Ml 49404
ZJX Jacksonville ARTCC MCO & MOC TOWER
37075 Aviation Lane 9399 Airport Blvd
Hilliard, FL 32046 Orlando, FL 32827
ZKC Kansas City ARTCC T75
250 South Rogers Road 22 Research Park Court
Qlathe, K& 66062 St. Charles, MO 63304
STL TOWER
10789 Lambert Int'| Blvd,
Bridgeton, MO 63044
ZLA Los Angeles ARTCC SCT
2555 E. Ave 'P' FAA Southern California TRACON
Palmdale, CA 93550-2112 9175 Kearny Villa Road
San Diego, CA 82126
L30 & LAS TOWER
Las Vegas ATCT
699 Wright Brothers Lane
Las Vegas, NV 89119
LAX TOWER
245 World Way North
Los Angeles, CA 90045
ZLC Salt Lake City ARTCC $56 & SLC TOWER
2150 West 700 North FAA Salt Lake City TRACON
Salt Lake City, UT 84116 1201 N. 4000
West Salt Lake City, UT 84116
ZMA Miami ARTCC MIA & MIA TOWER
7500 NW 58" Street FAA Tech Ops
Miami, FL 33166 6400 N.W 22™ Street
Miami, FL 33122-2239
FLL TOWER
4150 S.W 12" Terrace
Fort Lauderdale, FL 33315
ZME, Memphis ARTCC MEM & MEM TOWER
3229 Democrat Road Memphis Int'l Airport
Memphis, TN 38118 2515 Winchester Rd
Memphis, TN 38116
ZMP Minneapolis ARTCC (ZMP) M98 & MSP TOWER

512 Division Street
Farmington, MN 55024

6311 34th Ave. S. Room 161
Minneapolis, MN 55450
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SitelD*

Facility Address

Associated TRACONs/ATCTs 2

ZNY

New York ARTCC (ZNY)
4205 Johnson Ave
Ronkonkoma, NY 11779

N90
1515 Stewart Avenue
Westbury, NY 11590

PHL
PHL Int'l TOWER FAA Bldg
15 Hogs Istand Rd
Philadelphia, PA 19153

EWR TOWER
Newark ATCT, Bldg 118, 1% Floor
Newark Int'l Airport
Newark, NJ 07114

ABE
Lehigh Valley International Airport
135 Fashion Dr., South
Allentown, PA 18109

ACY
Control Tower, Mail Stop S3LB
Bldg 284
Atlantic City International Airport
Atlantic City, NJ 08405

MPT
Harrisburg International Airport
Middletown PA 71057

JFK TOWER
John F. Kennedy International
Airport
Jamaica, NY 11430

LGA TOWER
La Guardia International Airport
Building 100 — FAA Control Tower
Flushing NY 11371

ZOA

Oakland ARTCC
5125 Central Ave
Fremont, CA 94536-6531

NCT
11375 Douglas Road
Mather, CA 95655
SFO TOWER
Federal Aviation Administration
Room 714, Terminal 2
San Francisco International
Airport
South San Francisco, CA 94129

Z0B

Cleveland ARTCC
326 East Lorain Street
Oberlin, OH 44074-1216

D21 & DTW TOWER
FAA Air Traffic Facility
Detroit Metro Airport
Bidg 801 Room 104
Detroit, Mi 48242
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Site ID * Facility Address Associated TRACONs/ATCTs 2
ZSE 3101 Auburn Way South 546 & SEA TOWER
Auburn, WA 98082 825 South 160™ Street
Burien, WA 98018
P80
FAA Portland ATCT
7108 N.E Airport Way
Portland, OR 97218
ZTL Atlanta ARTCC A80
299 Woolsey Road 784 Highway 74 South
Hampton, GA 30228 Peachtree City, GA 30269
CLT & CLT TOWER
5507 Josh Birmingham Pkwy
Charlotte, NC 25208
ATL TOWER
ATL Int'l Airport
1100 Aviation Blvd
Hapeville, GA 30354
ZOK FAA Academy (FAAC)
6500 S. MacArthur Bivd
Mike Monroney Aeronautical Ctr.
Oklahoma City 73169-6901
ZHA & ZHB William J Hughes Technical Center Test Equipment;
{(WJIHTC) H1A TRACON
Bldg 300 / 3J21 H1B (DSR Area)
Atlantic City Int'l Airport, NJ 08405 H1C (I2F Building)
DCC Current Location:

FAA Air Traffic Control System
Command Center (ATCSCC)
13600 EDS Drive

Herndon VA 20171

Early CY 2011:
3701 Macintosh Drive
Warrenton, VA 20187
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